

NOTICE INVITING TENDER (NIT) (CLOSED TENDER)

Incredible India

Madhya Pradesh Tourism Board (MPTB)

Registered Office: 6th Floor, Lily Trade Wing (above DMart), Jahangirabad, Bhopal -462008 Tel.: 0755-2780600 Website: www.tourism.mp.gov.in

NIT for Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P. Tourism Board for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP).

NIT No7313/PLG/MPTB/2022

13/12/2022

Proposals are invited from empaneled Agencies of MP Tourism Board for selection of consultant for the "Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P. Tourism Board for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP). Terms and Conditions can be downloaded from website www.tourism.mp.gov.in

For any other information contact 0755-2780600 e-mail or at jdplg.mptb@mp.gov.in. Last date and Time for 1.-Bid Submission is 28/12/2022 17:00hrs.

(AT ARproved By MD, MP Tourism Board)

Joint Director (Planning)

Page 1 of 46

Madhya Pradesh Tourism Board Department of Tourism Government of Madhya Pradesh <u>Bhopal (M.P.)</u>

NOTICE INVITING TENDER (Closed Tender)

Name of work: Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P. Tourism Board for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)

1. Tender Fee	:	NIL
 Tender issuing date Last date & time for offline submission of tender 		from 13/12/2022 up to 28/12/2022 till 17:00Hrs.
4. Date of presentation	:	to be informed.

5. Date and time of opening of tender (Financial bid) : to be informed.

<u>Note:</u> - Bids are invited from Empaneled organizations of MP Tourism Board only for providing consultancy services for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)

Bidding would be done through offline dropping in tender box at MP Tourism Board, 6th floor, lily Trade Wing Centre, Jehangirabad, Bhopal (M.P.)-4.

INDEX

1.	Data Sheet	4
1.	Terms of Reference (TOR)	6
2.	Proposed Project	6
3.	Area, Location and Accessibility of Proposed Site	9
4.	Fees And Reimbursement	0
5.	Estimated Project Cost	0
6.	Scope of Work & Deliverables	0
6	.1 Part-A : Preparation of DPR1	1
	.2 Part-B : Preparation of tender documents & Detailed working drawings and supervision (Post anctioned and budgetary allocation of project)1	.6
7.	After Sanctioning of Project :	!9
8	. Timeline and Payment Schedule1	9
9	. Period of Contract:	21
1	0. Submission & Evaluation Criteria2	21
1	0.2 Evaluation Criteria	22
1	2 . Selection Criteria2	26
1	3. Letter of Award2	27
1	4. Special conditions2	27
1	5. Performance Bank Guarantee/ Security Deposit	29
1	6. Disqualification:2	29
1	7. Commencement and Termination of Services2	29
1	8. Termination of Agreement:	30
AN	NEXURE-1	31
AN	NEXURE-1	31
AN	NEXURE-2	32
AN	NEXURE 3	34
AN	NEXURE 5	36
AN	NEXURE-6	38
AN	NEXURE-7	;9

Page 2 of 45

ANNEXURE-8	40
ANNEXURE-9	41
Annexure 10 – Format of Performance Bank Guarantee	43

1. Data Sheet

1	Name of the Authority: Madhya Pradesh Tourism Board
2	Method of Selection: Quality and Cost Based Selection (QCBS)
3	A Presentation will be held: Physical
	Date: (to be informed) Time: hours
4	Proposal should remain valid for 120 days from the proposal due date
5	All the pages of this tender along with Financial Bid are to be signed and to be dropped in the tender box. Complete tender document with financial bid is to be submitted. If tender documents are not given along with the Financial Bid, tender will be rejected.
6	The Bidder are required to submit sealed Technical Proposal and separately sealed financial proposal. Email submissions are not allowed.
	(I)Sealed envelope marked Envelope – I, marked as "Technical bid" shall contain all the required documents (as per technical bid), each page dulysigned and stamped. The envelope shall be super scribed as ENVELOPE – I
	 Technical bid for "Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)
	(ii) A separate sealed envelope marked Envelope – II should contain FINANCIAL BID as specified in the NIT. The envelope shall be super scribed as ENVELOPE -II Price Bid for "Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)
	Both the sealed envelope should be put in a separate sealed cover super scribed as Tender documents for "Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)
7	The tender documents can be downloaded from our website: www.tourism.mp.gov.in

Proposals must be submitted as per scheduled date and time. Tender received after this date & time will not be considered.
The Amount for EMD: Rs. 1,00,000/- only (Rupees One Lakh only) to be submitted in form of Demand Draft/Cheque in the name of Madhya Pradesh Tourism Board, Bhopal
EMD will be returned not later than 120 days from Proposal Due Date, except in case of the 2 Lowest-ranked bidders. EMD of the 2nd ranked bidder shall be returned on signing of the agreement with the selected bidder. The selected bidder's EMD shall be returned upon submission of Performance Bank Guarantee. Bids not accompanied by the EMD shall be rejected.
Address for submission of the tender
Joint Director (Planning) Madhya Pradesh Tourism Board, 6 th Floor, Lily Trade Wing, Jehangirabad , Bhopal – 462008 0755- 2780600.
Cost of preparing the Proposal and site visit:
Cost of preparing a proposal, site visit, presentation including visits of negotiating a contract, if any, is not reimbursable and shall be borne by the Bidder.
Deliverables
All report/Drawings etc. are to be submitted in 5 Hard copies and soft copies.
Bidders are advised to visit and examine the site and satisfy themselves before submitting their offer. The nature of site, the means of access to thesite, accommodation they may require and in general to obtain all necessary information as to the risks, contingencies and other circumstances may influence or effect their tender.
Authority Representative/ Point of contact for any queries related to the Tender are: -
Ms. Samvedna Patidar Conservation Architect (Planning) Madhya Pradesh Tourism Board, 6 th Floor, Lily Trade Wing, Jehangirabad, Bhopal – 462008 +91-9109158236.

<u>1.</u> Terms of Reference (TOR)

Madhya Pradesh Tourism Board also referred to as the "**MPTB**" is a nodal agency under Department of Tourism, Government of Madhya Pradesh ("DoT") with a mandate to Plan tourism infrastructure in the State of Madhya Pradesh.

The Organizations empaneled in MPTB participating in the bidding process of said project are also referred to as "Bidder".

2. <u>Proposed Project</u>

MPTB is issuing this tender for inviting proposals from expert and reputed firms empaneled with MPTB with proven experience in Conceptualization, Designing, Preparation of DPR & Supervision during the execution of the Pre-Historic Rock Art Park at Bhimbetka (MP), Madhya Pradesh.

MP Tourism board has got administrative approval from the Ministry of Mines, Govt. of India for the establishment of the Pre-Historic Rock Art Park at Bhimbetka (MP)

The Pre-Historic Rock Art Park at Bhimbetka (MP) aims to make a series of roughly 700 natural rock shelters of Bhimbetka in the foothills of the Vindhyan Mountains, which were designated a UNESCO world heritage site in 2003, accessible to audiences of all kinds with a fun-learning, innovative, and engaging experience. Of all the investigated shelters, the focus will be on the cave paintings, and other archaeological findings around Bhimbetka. The experiential theme park will also shed light on various narratives that are tied to the cave art categorized into different prehistoric periods, and the famous interpretations that offer exciting insights on the lives of our ancestors. It can be a scenic, engaging educational landmark destination that educates audiences of all ages on what is pre-history, the prized archaeological findings at Bhimbetka, and the mindful trivia/ fun facts of pre-historic rock art.

With the innovative, hands-on, outdoor experiential facilities, the experiential theme park will invite visitors to undertake remarkable journey through history of present-day Madhya Pradesh.

The theme park also highlights excavations, which offers them a better understanding and appreciation of the diverse excavation processes/ tools to identify and analyze the discovered artefacts/ and the daunting task of identifying the period they belong to.

Visitors will learn more about earth materials, prepare for geological fieldwork, and a well-informed visit to the rock shelters of Bhimbetka, and relax in the scenic environs.

2.1 Vision:

Madhya Pradesh is home to some the tremendous archaeological discoveries that gifted the state a remarkable position on the world map of archaeology. Culture and Tourism Department of Madhya Pradesh aims to create awareness about the ancient heritage of Madhya Pradesh, with the emphasis on the stellar pre-historic rock shelter art paintings at Bhimbetka, through the theme park dedicated to remarkable discoveries at Bhimbetka. While the theme park can be an ode to this precious archaeological discovery, it can also have a natural synergy between the environment, the rich history of Madhya Pradesh, and its diverse culture. The theme park will offer an innovative, engaging, educational and stimulating experience, allowing all kinds of visitors to experience rock art with the use of modern and technology-driven modes of displays.

2.2 The Pre-Historic Rock Art Park at Bhimbetka (MP)aims to:

- 1. Reinforce the rich archaeological heritage of Madhya Pradesh in a modern experiential theme park of international standard with spectacular outdoor displays, showcasing the various aspects related to the rock art Bhimbetka that contribute so greatly to the region's landscapes, history, culture, and tourism.
- 2. Disseminate archaeological knowledge to the common people as per GSI's charter and generate interest on historic rock art and socio-cultural heritage of Bhimbetika.
- 3. Promote the in-depth knowledge and research by providing easy access to a rich, diverse collection of artefacts discovered at Bhimbetka in an engaging setting.
- 4. Testify significance of rock-shelters in central India from pre-historic periods to medieval period.
- 5. Celebrate the archaeological wealth reported in the state and showcasing them for present & future generations
- 6. Serve as a prominent tourism attraction to national and international visitors.
- 7. Offer comprehensive integration of past, present, and future archaeological evidences of our ancestors.
- 8. Offer Holistic experience | Edutainment | Interactive and experiential | leisure.
- 9. Develop Educational components & Narratives.
- 10. The theme park will incorporate the best spatial planning practices of sustainable architecture and interactive learning experience. It will be dignified and fully functional, incorporating modern technologies with

enhanced visitor experience, to inspire and bring in people from all walks of life. The experiential theme park will also pay careful attention to the selection of materials and detailing to thoroughly address the intent, vision, creative tendencies, and scientific contexts.

2.3 The Pre-Historic Rock Art Park at Bhimbetka (MP) can be designed as follows:

- 1. Display the famous rock art painting and its mediums, and various expressions depicted in paintings in an indoor and outdoor setting with easy accessibility area which will contribute to the understanding of the prehistory, history and archaeology & the archaeological excavated finding from Bhimbetka through immersive and technology-driven AR/VR modes of communication
- 2. To offer visitors a walk-in experience of pre historic times with depictions of all the relevant features of the shelters.
- 3. Exhibits will include replicas and dioramas wherever they are associated. It would be a collection of aesthetically and logically arranged artefact replicas in different sizes.
- 4. This hands-on facility of studying the rock-art paintings and conservation, this experiential theme park provides students and visitors with a more realistic sense of principles than does a traditional laboratory-based environment.
- 5. Here, they will get an in-depth understanding of how the archaeologist plans an excavation and studies the outcomes in context of rock art.
- 6. The projections can be used to demonstrate what the cave paintings before the natural dilapidation could have looked like.
- 7. To incorporate various technological advance interventions for to improvise for educational "field" exercises and experiences for introductory classes like Art History, materials, pre-historic periods, ancient human civilizations, etc.
- 8. Every specimen in the experiential theme park bears a sign telling its age in relative and numerical timescales ("Upper Paleolithic," "Mesolithic" etc.), materials used, significance and deductions for the same.
- 9. Vegetation and artificial water bodies can be incorporated into the park design to enhance the natural appearance of the setting. These are to be incorporated in a way to avoid obscuring the displayed exhibits.
- 10. Replicas/models of specimens signifying archaeological finds can also adorn the experiential theme park setting.

- 11. The geomorphological / landform strata and characteristics will be developed and accentuated through Landscape architectural design.
- 12. The important cultural features will be added in the theme park of Pre-Historic Rock Art & Culture at Bhimbetka suitably, with the help of archaeological finds, miniature models, digital display in kiosks, replicas of art, paintings, petroglyphs, interpretation center, center for historical representations and experimentation etc.
- 13. Computer Kiosks may be placed to show short introductory videos on the archaeological heritage and changes in art styles over the various prehistoric periods of Madhya Pradesh over time. Interesting topics may also be illustrated by short note / chart / backlit poster/model/animation, etc.
- 14. Visitors will be provided with all the amenities for their safe & fruitful visit. Spaces are kept for the Visitor's orientation Lounge, Information-cumticketing Desk with digital display of Experiential theme park features, Security Check, Cafeteria, Wash Rooms, etc.

3. <u>Area, Location and Accessibility of Proposed Site</u>

The Rock Shelters of Bhimbetka are located in the foothills of the Vindhyan Mountains on the southern edge of the central Indian plateau. The Rock Shelters of Bhimbetka is 45 kilometers southeast of Bhopal and 9 km from Obedullaganj city in the Raisen District of Madhya Pradesh at the southern edge of the Vindhya Range.

A 5 Acre of land (Khasra no. 209/2) has been identified adjacent the entrance barrier of Bhimbetka. The Pre-Historic Rock Art Park at Bhimbetka to be plan accordingly.

MP Tourism board has got administrative approval from the Ministry of Mines, Govt. of India for the establishment of the Pre-Historic Rock Art Park at Bhimbetka (MP)

The Pre-Historic Rock Art Park at Bhimbetka (MP) aims to make a series of roughly 700 natural rock shelters of Bhimbetka in the foothills of the Vindhyan Mountains, which were designated a UNESCO world heritage site in 2003, accessible to audiences of all kinds with a fun-learning, innovative, and engaging experience. Of all the investigated shelters, the focus will be on the cave paintings, and other archaeological findings around Bhimbetka. The experiential theme park will also shed light on various narratives that are tied to the cave art categorized into different prehistoric periods, and the famous interpretations that offer exciting insights on the lives of our ancestors. It can be a scenic, engaging educational landmark destination that educates audiences of all ages on what is pre-history, the prized archaeological findings at Bhimbetka, and the mindful trivia/ fun facts of pre-historic rock art.

With the innovative, hands-on, outdoor experiential facilities, the experiential theme park will invite visitors to undertake remarkable journey through history of present-day Madhya Pradesh.

The theme park also highlights excavations, which offers them a better understanding and appreciation of the diverse excavation processes/ tools to identify and analyze the discovered artefacts/ and the daunting task of identifying the period they belong to.

Visitors will learn more about earth materials, prepare for geological fieldwork, and a well-informed visit to the rock shelters of Bhimbetka, and relax in the scenic environs.

4. Fees And Reimbursement

The employer agrees to pay the Consultant as remuneration for the professional services to be rendered by the relation to the said work as stipulated in clause 4 here of, the said fees being hereinafter called the "FEES".

5. Estimated Project Cost

The total estimated project cost shall include the **Civil Works** (Constructions of Museum/Theme Park building, Lighting & electrical fitting, HVAC systems and Plumbing); **Landscaping; Museum/Theme Park /Theme Park Curation** (Designing the showcases, Fabrication of display area, System Integration, Equipment's, Creative Documentaries/Audio/ Video Clips, Digital Exhibition, Displays etc.); Operation and maintenance Plan). The estimated cost for execution of the project shall not exceed more than INR 10.0 Crores +GST.

6. <u>Scope of Work & Deliverables</u>

Under this assignment, for the Pre-Historic Rock Art Park at Bhimbetka (MP) consultancy is expected to carry out these activities.

Part-A

- i. Prepare a Detailed Project Report (DPR): -Carry out background studies and assessments to inform the Museum/ Theme Park's content and design. Preparation of DPR in consultation with MPTB including preparation of Detailed Estimates & Detailed drawings Including all relevant architectural and engineering specifications as well as management plan for the Museum/Theme Park.
- ii. Follow up with funding Ministry/Department/Agency, making presentations as & when required, incorporation of suggestions provided by funding agency & submission of final DPR.

Part-B

i. **Supervise the execution of the proposed works_for** quality assurance and adherence to DPR. Preparation of detailed execution plan, tender documents, detailed working drawings, biddable documents, timeline with PERT Chart for execution of work on site by contractor, Monitor the progress milestones and recommend on the completion of milestones of the Implementing Agencies.

6.1Part-A : Preparation of DPR

6.1.1 Historical/Cultural research.

The consultancy will examine historical events, cultural ethos and expressions amongst other relevant aspects in order to inform the overall conceptualization and subsequent preparation of the DPR. The research should also inform the approach for the definition of statement of purpose and content display.

Output: Initial conceptual framework and approach for the network of venues based on the area's history, living heritage and its defining elements and evolution.

6.1.2 Civil works:

- i. The consultant shall carry out benchmark studies of similar facilities from across the world and carry out an analysis of the themes for the proposed Museum/Theme Park . Further, the consultant shall prepare 3D rendered views of the various themes for development of the building exterior.
- ii. The consultancy shall prepare a Master Plan for the Project through which the design and development can be planned and executed with a scope for future expansions with increased visitors and up-gradations.
- iii. Master Plan of the Project8 shall be comprehensive in nature and shall include but not limited to demand projections of the facility and services (based on estimated future footfalls), base map of the Project site, conceptual plans, existing and proposed land use map, integration plan, lay out and preliminary drawings, services plan, disaster management plan and phasing and implementation plan.
 - a) Detailed mapping and documentation of existing conditions of each site/building first of all comparative analysis of available options for execution of Museum/Theme Park work will be carried out for finalization of best option. Then detailed mapping & documentation for selected building /area have to be carried out as a baseline for the work. This will entail:
 - **b)** Sourcing Information Obtain existing master plans, land use drawings, building codes and urban design guidelines from

appropriate government agencies, as required

- c) Surveys & Site Condition Assessments: Total station survey & other important survey of the site.
- **d) Socio-Economic and Environmental Mapping**: Mapping of the living, economic and social activities in the surroundings of the areas of intervention, which may influence the architectural and interpretative proposals.
- e) Surroundings Condition Assessment: Detailed condition assessment of the roads, adjacent built structures and street facades, open spaces and natural features, infrastructure, services and amenities etc., in main intervention areas.
- iv. The Master plan has to be approved by MPTB and any other statutory bodies as the case may be.
- v. The Master Plan shall be based upon principles of sustainable development and green initiatives, resulting in minimum impact on natural environment.
- vi. The Consultant shall an as-is analysis of the existing civil structure of the building and suggest necessary repairs and rectification measures to be taken.
- vii. The Consultant shall prepare a land use map of the site and obtain the required approvals. All costs required for any land conversion (if required) shall be borne by MPTB.
- viii. The Consultant shall assess demand for all necessary infrastructure and services including but not limited to internal/external/approach roads, water supply, sewerage, storm water drainage, solid waste management, fire hydrants schemes, roads, street lighting, internal lighting, HVAC, telephone system, access control system, waterproofing, electrical and other related or other specialized services and provide infrastructure layout and designs for the same.
 - ix. The Consultant shall incorporate principles of water conservation, use of non-conventional energy sources, energy conservation and efficiency, low pollution, water recycling and hazard/disaster mitigation while planning infrastructure and services.
 - x. The Consultant shall develop landscape plan along with detailed drawings and specifications.
 - xi. The Consultant shall prepare service plans for circulation, entry-exit plans, crowd management, public health and transportation of movable and immovable components, machineries or equipment of the facility to and from the Project site and/or facilities as per requirement and compliance with national and local standards.
- xii. The Consultant shall prepare visitor navigation route map for the Project.
- xiii. The Consultant shall conduct Environment & Social Impact Assessment and prepare and submit Environment Management Plan for the Project if applicable.
- xiv. The Consultant shall provide "Basis of Planning & Design" report covering all assumptions, basis of planning and design and various other details related to all buildings and facilities to be provided at site.

- xv. The Consultant shall research for the latest advances and developments in the suggested themes and incorporate them into the exhibit plan and design.
- xvi. The Consultant shall prepare extensive list of items (including equipment / artefacts / exhibits / instruments / collectibles) that would be a part of the Project. Detailing of each item should include BOQ, estimated cost, specifications, and list of recommended makes/manufacturers/suppliers.

Output: Detailed profile of proposed building & sites with surroundings along with detailed drawings along with construction drawings (if required).

6.1.3 Content development and exhibition plan for the Museum/Theme Park / Interpretation Centre:

The consultancy will be responsible for proposing the overall interpretative and exhibition concept and any other soft aspects aimed at sustainable management and maintenance of the Venues. The multiple functions of heritage interpretation and exhibition making (i.e., curation, design, fabrication, production, installation, maintenance) may be considered accordingly

The consultancy will have to show the concept along with 3D tours of proposed components of project.

a. Research and Development of Concept Plan

- i. Research and benchmarking on other similar Museum/Theme Park s for the development of the gallery themes and narrative, selection of exhibits.
- ii. The agency to undertake necessary historical research, literature study, stakeholder consultation, expert consultation and any other research, which are relevant to developing concept plan and development of the content for the project.
- iii. Concept planning should be based on after taking into consideration of the available space, number & types of objects expected to be on display and objects available in reserve collection and their context and importance in the overall theme for creating a seamless narrative which shall be applicable for all galleries in proposed Museum/Theme Park .
- iv. Conceptualizing visuals, visualizing multi-sensory aids and mediums for content display, exhibit planning of the exhibition including holographic displays
- v. Overall List of objects will be made available to successful bidder. The concept plan should also incorporate aspects for making the overall presentation more interactive and to enrich visitor's experience. The bidder to do their independent study and research for identifying the objects which are to be displayed in the Museum/Theme Park in Consultation with Archaeological Survey of India (ASI) and Directorate of Archaeology, Museum/Theme Park s & archives, MP.
- vi. The Consultant shall also provide a detailed timeline for execution of the project.

vii. The Consultant is to refer to the Museum/Theme Park concept note attached in schedule-3 for the purpose of understanding the Museum/Theme Park objective and requirements.

b. Storyline and Space planning

- i. Content development and storyline of each gallery of the Museum/Theme Park .
- ii. Under the aegis of the overall concept plan, different themes and subthemes will be created based on physical space separation, timeline, availability and contextualisation of objects. The successful bidder or the agency shall provide the Concept Plan along with sub themes, space planning, list of objects for display, proposed digital interventions etc.
- iii. The consultant shall also submit 3-D layout and walkthrough model for all the gallery spaces to depict
- iv. the final presentation, proper visualisation and for final approval.
- v. Visitor flow patterns with entry-exit system

c. Content Development, Interior Design and Exhibit Design

- i. The consultant shall be responsible for collection of information, sourcing artifacts, antiquities and various other display items (Original & replicas) for establishing the Museum/Theme Park .
- ii. This will include the arrangement and lay-out of the galleries, Content development, designing of the display panel, colour composition of gallery, display of exhibits, planning of display area, design of pedestals and showcases, light design for galleries and outdoor exhibits, exhibition designs & display of exhibits, storage facilities, installation of public information system & signage. The consultant shall take into account the following points while preparing the Interior Design and Exhibit Detailing of the Museum/Theme Park :
- iii. The development of holistic display system, preparation of graphic and textual materials including artifacts/ objects, models, content and medium of display like captions, digital labels, blow ups, interpretative boards, interactive technological options like kiosks, plasma screens, use of audio video and multimedia etc.
- iv. The agency to develop the content for the various media across the Gallery and exhibits. Agency should explore and ensure diversity of mediums and methods for content display such as Digital Content, Multi-Media Museum/Theme Park Content, Multimedia AV Content, theatrical productions, 360 Degree Screens Projections, 360 Degree Screens and 3D Mapping for creating beauty, ambiance and sustaining of Museum/Theme Park..
- v. Display design shall also take into account sensitivity of antiquities like temperature, humidity, security, illumination level (after considering the existing light fixtures) etc. The design shall also include formulation of appropriate content and the narratives (Wall text, Object Label, Group

Label, Graphics Panel etc.) supporting all exhibits within all galleries, visitor flow patterns with preferred entry-exit system.

- vi. Schematic Design and Detailing of the exhibits including cases, panels, artifacts, mounts and other similar installations.
- vii. Model, diorama and hands-on exhibit design and specification. Design shall also include provision of the digital technology for content browsing, interactive immersive experiencing interpretation comprising of large multitouch screen display, seamless video walls, AR/VR/MR applications, large screen immersive projections, 4K video displays, smart multilingual audio guides through smart phones along with content management system. The content management system and the audio guide should have the scope of further expansion to cover the entire Museum/Theme Park space.
- viii. The displays and lighting should be designed considering the Architecture and Building design of the building.
 - ix. Acoustic Engineering for the exhibition and gathering areas and inclusion of necessary design elements to control the acoustics; branding and way finding graphics/artwork for non-exhibition areas and special lighting design.
 - x. Mechanical and electrical works coordination with Construction Agency.
 - xi. Graphic Design Final specification, layouts, map and illustration design
- xii. To assist in the Artifact selection for the Museum/Theme Park in consultation with MPTB.
- xiii. Any other creative addition like gate, background, fascia to the theme
- xiv. Prepare a list of potential artists and suppliers for completion of custom works and bidder to provide necessary coordination support for engaging such artists and agencies.
- xv. Any other item necessary for Museum/Theme Park set-up and visitor's interpretation and facilitation.

The Consultant at every stage and on a periodic basis shall review the progress with Authority and other key stakeholders for the finalization of the concept and implementation plan and Project structure.

d. Environmental and social screening of the proposed works to be carried out, including assessment of the nature and extent of potential environmental, social, economic and cultural impacts (if any) and risks associated with the proposed project. The analysis should identify any adverse impact due to proposed interventions such as loss of immovable assets, natural habitats, livelihood or sources of livelihood or any other negative impact, including quantification of impacts and specific mitigation measures.

Output: Social and environmental screening, analysis, risks identification, opportunities and benefits identification, as well as strategies for rehabilitation, mitigation and management plans, where necessary.

e. Cost Estimation and Procurement Support

- **i.** Bill of quantities (BOQ) for the Project shall be including detailed specifications for all the proposed works and activities. The capital and operational costs should be estimated based on the project specifications
- **ii.** The Consultant shall provide a complete estimate of costs as would be required to complete construction, cost for procurement of all equipment / artefacts / exhibits / instruments / collectibles and maintain the facility. It should also include specifications, and list of recommended makes/manufacturers/suppliers.
- iii. The Cost estimates shall be submitted to the Authority for approval.
- **iv.** The Consultant may be required to provide any further information as may be reasonably required by the Authority. The Authority shall review the submission by the Consultant and provide its comments/observations and suggestions on the same within 30 (thirty) days from the date of the receipt of the submission

Output: Detailed cost estimates for all proposed works and activities & Overall in interpretative, exhibition & management plan.

Preparation of detailed design, drawings and estimates of final components to be included in DPR before submission. Detailed Cost Estimates including detailed specifications for all the proposed works and activities. The capital and operational costs should be estimated based on the project specifications.

f. Stakeholder consultations.

Based on the previous activities, the consultancy will map and identify key stakeholders and communities, including those likely to influence, contribute (i.e., co-finance, co-manage, advise, etc.) or be affected by the proposed interventions, their suggestions, insights and concerns. The consultancy will ensure that all stakeholder mapping and consultations both take a gender-sensitive approach and consider the views/needs of project. **Output:** - Consultation minutes /records and stakeholder's map.

<u>6.2 Part-B</u>: Preparation of tender documents & Detailed working drawings and supervision (Post sanctioned and budgetary allocation of project)

- i. Preparation of BoQ and Tender Documents. (For Construction)
 - a) The tender documents will be prepared as per Government of Madhya Pradesh Standard Procurement Manual; along with tender

specifications, tender drawings, and bill of quantities (BOQ) etc. It will include timeframe, responsible agencies, monitorable schedule of implementation and indicators per chart and management plan covering all stages of the implementation process to ensure coordination and minimization of disruption for the general public; IEC and capacity building components; training requirements; and community participation.

- b) The consultant shall advice Authority on best-fit bidding strategy, pre-qualification criteria, bidding procedures, evaluation and selection criteria and tender documents for selection of Implementing agencies. Market sounding of the Tender for the selection of Implementing Agencies.
- c) The agency to ensure in the procurement of goods and services related to the fabrication, interior design and other works of the Museum/Theme Park is as per the design proposed by the agency and approved by MPTB.

ii. Preparation of Detailed Drawings -

- a) The conformity of the drawings with conceptual design proposed and the scope would be reviewed by the competent authority. The quality assurance procedures, engineering and construction time schedules, cost estimates and procurement plan will also be reviewed by the competent authority.
- b) The Consultant has to respond to the comments made by the competent authority on the review and incorporate the necessary modifications required for approval.
- c) The consultant will prepare detailed specifications of materials and services required including type, size, method of construction and performance specification of all materials selected. Based on these details the agency will determine and submit cost estimate including Lay-out of Gallery, Showcases, Pedestals, Artifacts, exhibits, paintings, custom works, Mounts, Signage, multimedia equipment, cost of services such as Lighting & Exhibition Design etc.
- d) The consultant shall provide detailed of ready for construction drawings in both AutoCAD and pdf format along with bill of quantities with estimated cost with clear technical specifications of all materials/equipment including all digital interfaces, wherever required.
- e) All raw materials, fittings, fixtures, equipment, gadgets etc. shall be of acceptable and reputed brands with proper warranty terms for execution through a separate tender.

Output: Detailed cost estimates for all proposed works and activities & Overall in interpretative, exhibition & management plan.

iii. Preparation of Tender Documents. (For Operations & Maintenance)

- i. Preparation of tender documents and Bid Process Management for selection and deployment of O&M agency. The tender documents will be prepared as per Government of Madhya Pradesh Standard Procurement Manual; along with tender specifications and bill of quantities (BOQ) etc.
- ii. The consultant shall advice MPTB on best-fit bidding strategy, prequalification criteria, bidding procedures, evaluation and selection criteria for selection of Implementing agencies.

Output:- Detailed execution action plan for the work.

iv. Supervision and Quality Control:

To ensure the contractor follows the proposed and approved designs and concepts, the consultancy will supervise_the implementation of the works and activities.

- i. Monitor the progress milestones and recommend on the completion of milestones of the Implementing Agencies.
- ii. Suggest modifications in the Implementing Agencies work program method statements, material sources etc., including activity scheduling and resource programming.

Output: Regular field observation checklists, including recommended improvement / modifications if necessary.

6.3 Main Deliverables

- i. Conceptual framework for the network of interpretative and cultural venue based upon and including a report on the findings and documentation from desk reviews, reconnaissance assessments, physical, social, cultural and ecological profiles of each building/site as well as complete social and environmental screening and analysis (Within 4 weeks of contract signature)
- **ii. Draft DPR** including preliminary design approach, 3 D virtual tours site plans and micro detailing of any architectural, engineering drawings and of soft components; EMP/RAP/GAP as required; cost estimates and an O&M and execution action plan for all investments (**Within 8 weeks of contract signature**)
- iii. Final DPR incorporating all comments from major stakeholders and detailed design, estimate, drawings, Specifications, etc. (Within 12 weeks of contract signature). The DPR should

include, inter alia:

iv. Follow up with funding agencies, making presentations as required & incorporation suggestions in DPR till funding.

6.4. Key Personals

The consultant's team shall consist of the following minimum key personnel (the "Key Personnel") who shall discharge their respective responsibilities as specified below:

S.no	Name	Minimum Qualification	Experience	Number of Personnel
1	Team Leader	Graduate in Architecture/C	Minimum Experience of 10 yrs in Museum	1
		ivil Engineering	Design & Execution Projects	
2	Project	Graduate in	Minimum Experience	1
	Coordinator	Civil	of 3 yrs in Museum	
		Engineering	Construction Projects	
3	Museum Design	Graduate in	Minimum Experience	1
	Expert /	Architecture/C	of 5 yrs in Museum	
	Exhibition or	ivil	Exhibition Designs	
	Spatial Designer	Engineering		
4	Subject Matter	Graduate in	Expertise in	1
	Expert	Indian History		
5	Curator	Graduate in	Expertise in field of	1
		Museology	Museum curation &	
			management	

7. <u>After Sanctioning of Project :</u>

v. Regular supervision reporting before, during and after works: Complete regular field observation checklists, including recommended improvements and/or modifications, complete records of tests, measurements, progress reports, etc. Bid Process Management, Preparation of tender documents including BoQs. Detailed execution action plan for the work.

8. <u>Timeline and Payment Schedule</u>

PART A :		
S Description of No Deliverables	f Time line	Payment schedule

1		1 (1 (1 1))	200/ 6
1	Concept presentation	1 months (4 weeks) from	20% of
	and finalization and	the date of issue of work	sanctioned
	its approval from	order.	consultancy fees
	MPTB.		for Part A
2	Submission of draft	2 months (8 weeks) from	30% of
	DPR including all	the date of issue of work	sanctioned
	necessary drawings,	order.	consultancy fees
	designs and		for Part A
	specifications and its		
	approval from MPTB.		
3	Submission of final	3 months (12 weeks) of the	40% of
	DPR along with	date of issue of work order.	sanctioned
	working drawings		consultancy fees
	and detailed		for Part A
	Estimates, 3D Virtual		
	Tour in 5 Hard and 2		
	soft Copies. and its		
	approval from MPTB.		1.0
4	After Sanctioning of	As per procedure & as per	10% of
	Project from State/	actual time taken.	sanctioned
	Central Govt. or any		consultancy fees
	other agency		for Part A
			1000/ 60 / 4
	DED	Total	100% of Part A
	RT B :		
PA 1	Monitoring during	To be paid on quarterly basis	30 % of
	Monitoring during execution of project	To be paid on quarterly basis on submission of visit report	30 % of sanctioned
	Monitoring during	To be paid on quarterly basis on submission of visit report depending on physical and	30 % of sanctioned consultancy fees
	Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the	30 % of sanctioned
	Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical	30 % of sanctioned consultancy fees
1	Monitoring during execution of project up to Completion.	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project)	30 % of sanctioned consultancy fees for Part B
	Monitoring during execution of project up to Completion. Monitoring during	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis	30% ofsanctionedconsultancy feesfor Part B 30% of
1	Monitoring during execution of project up to Completion. Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report	30%ofsanctionedconsultancy feesfor Part B 30%ofsanctioned
1	Monitoring during execution of project up to Completion. Monitoring during	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and	30%ofsanctionedconsultancy feesfor Part B 30%ofsanctionedconsultancy fees
1	Monitoring during execution of project up to Completion. Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the	30%ofsanctionedconsultancy feesfor Part B 30%ofsanctionedconsultancy fees
1	Monitoring during execution of project up to Completion. Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical	30%ofsanctionedconsultancy feesfor Part B 30%ofsanctionedconsultancy fees
2	Monitoring during execution of project up to Completion. Monitoring during execution of project up to Completion.	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical Progress of project)	 30 % of sanctioned consultancy fees for Part B 30 % of sanctioned consultancy fees for Part B
1	Monitoring during execution of project up to Completion. Monitoring during execution of project up to Completion. Monitoring during	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical Progress of project) To be paid on quarterly basis	30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor Part B 30%30%of
2	Monitoring during execution of project up to Completion. Monitoring during execution of project up to Completion. Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical Progress of project) To be paid on quarterly basis on submission of visit report	30% ofsanctionedconsultancy feesfor Part B 30% ofsanctionedconsultancy feesfor Part B 30% ofsanctioned
2	Monitoring during execution of project up to Completion. Monitoring during execution of project up to Completion. Monitoring during	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and	30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor sanctionedconsultancy fees
2	Monitoring during execution of project up to Completion. Monitoring during execution of project up to Completion. Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the	30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor sanctionedconsultancy fees
2	Monitoring during execution of project up to Completion. Monitoring during execution of project up to Completion. Monitoring during execution of project	To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (30% physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and financial progress of the project (60 % physical Progress of project) To be paid on quarterly basis on submission of visit report depending on physical and	30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor Part B 30%30%ofsanctionedconsultancy feesfor sanctionedconsultancy fees

4	Monitoring during	To be paid on quarterly basis	10 % of
	execution of project	on submission of visit report	sanctioned
	up to Completion.	depending on physical and	consultancy fees
		financial progress of the	for Part B
		project (100 % physical	
		Progress of project)	
		Total	100%

9. <u>Period of Contract:</u>

- 8.1 The total contract period shall be of 2 years including part A & part B. But not earlier than execution of project. The time period can be extended by MPTB as per mutual consent.
- 8.2 The contract period shall be of 3 months for Part A from the date of contract signature & may be extended based on quality of deliverables, overall performance and mutual consent but not earlier than sanction of project.
- 8.3 For Part B, Separate work order will be issued before start of execution.
- 8.4 Both the parties will have the right to cancel the contract by giving one month notice.

10. <u>Submission & Evaluation Criteria</u>

Limited Tenders in Two bid system are invited on behalf of MPTB from empaneled organizations for **Preparation of Detailed Project Report** along with Conceptualization, Designing & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP).

10.1 Submission Criteria

The tender shall be submitted offline in two parts, viz., Technical Bid (Sealed (Envelope A) and Financial Bid (Sealed Envelope B). **Both the sealed envelope should be put in a separate sealed cover super scribed as** <u>Tender documents for</u> <u>"Preparation of Detailed Project Report along with Conceptualization, Designing & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)".</u>

10.1.1 Technical Bid

The following documents are to be furnished by the Bidder for **<u>Technical</u> <u>Bid</u>**:

- i) All tender documents duly signed and stamped including NIT document.
- ii) CVs of subject matter expert with relevant project experience details.
- iii) Self-Declaration of team (proposed at the time of Empanelment) availability with the firm for the said project.
- iv) Experience Certificates for Museum/Theme Park s related to Memorials & similar projects. (Suitable evidence such as completion certificates from the client or work order/letter of award/agreement from the client or self-certificate of completion (Certified by the Statutory auditor/ CA) should be submitted.

(Note- No financial bid should be submitted with technical bid)

10.1.2 Financial BID

I. Financial Bid (Attached as **ANNEXURE A**)

10.2 Evaluation Criteria

The Quality and Cost Based Selection (QCBS) Selection method will be adopted in evaluating the proposals.

10.2.1 Technical Evaluation

QCBS procedure shall be adopted in evaluating of the Bids as under:

a) The evaluation criteria for assessing the proposals are as follows:

S. No.	Evaluation Criteria	Max Marks
1	Technical	100
	Concept and Presentation	
	The Bidder has the liberty to conceive the	
	project at their own ideas keeping in the mindthat	
	shall covered the all component as shown in the	
	tender documents with architectural features. They	
	must visit the site before the presentation. The	
	presentation to be prepared on the bases of	
	technical approach and methodology, Work Plan,	
	Concept Design, 3D views and Broad Cost for	
	each Component. (as mentioned in the below point	

	A;B;C;D;E & F)	
A	Potential and Constraints (site analysis & background study) perceived by the Bidder for Detailed Project Report for Development of Pre-Historic Rock Art Park at Bhimbetka (MP)	15
В	Proposal, General approach, concepts, work plan	25
	methodology and elements to be adopted by the	
	Bidder for the proposed DPR	
C	Dedicated Team members & Subject Matter Experts/ Historian having relevant education & experience related to Pre-Historic Studies in Indian Subcontinent Context (as per clause 6.4).	20
D	Previous Similar Projects Experience	15
	(3 marks for each completed similar project & list	
	of projects shall not exceed more than 5 projects)	
Ε	Concept Design & 3D View	15
F	Broad Cost for each Component	10
	TOTAL	100

The Quality and Cost Based Selection (QCBS) Selection method will be adopted in evaluating the proposal

Note: -

- 1. The CV of subject matter expert with relevant project experience details is to be submitted along with technical proposal. The team proposed by firm at the time of empanelment in MPTB should be available for the said project. Self-certified copy of each member assuring availability with the firm for the said project should be submitted.
- 2. If any firm is interested in bidding for the said project, then the date for preparation of presentation shall be counted from the date of issue of tender. No separate time shall be provided for preparation of presentation. Bidders are expected to visit site & collect all the relevant information before submission of proposals in MPTB.

10.2.2 Financial Proposal

i. The evaluation committee shall evaluate the Technical Proposals on the basis of responsiveness to the Terms of Reference, applying the evaluation criteria, sub-criteria, and point system specified in the tender. Each responsive Proposal will be given a technical score (St). A Proposal shall be rejected at this stage if it does not respond to important aspects of the tender, and particularly the Terms of Reference or if it fails to achieve the

minimum technical score indicated in the tender.

- **ii.** The Client shall evaluate each technical proposal taking into account several criteria. Each criterion shall be marked on a scale of 1 to 100. Then the total points shall be weighted to become scores.
- iii. The points and the criterion have been specified in the tender.
- iv. The ratio of weight towards quality and cost shall be 70: 30. The bidders are required to score minimum 60 technical points (quality) to qualify for opening of financial proposal.
- v. On the basis of technical assessment which includes presentation, the financial bids of **organizations scoring minimum qualifying technical scorers** shall be opened. In case, only two companies qualify in technical bids including presentation, the financial bid of the two companies will be opened.

10.3 Public Opening & Evaluation of Financial Proposals

After the technical evaluation (quality) is completed, MPTB shall notify those agencies whose proposals did not meet the minimum qualifying mark or were considered non-responsive to the tender.

The MPTB shall simultaneously notify the agencies that have secured the minimum qualifying mark, the date, time and place set for opening the financial proposals or as mentioned in the tender, to enable the agencies to attend the opening of the financial proposals.

The financial proposals shall be opened in MPTB only.

The proposal with the lowest cost (Fm) shall be given financial score (Sf) of 100 points.

The financial scores of other proposals should be computed as follows:

Sf = 100 x Fm/F

Where F= amount of financial proposal

Combined Quality and Cost Evaluation

The total score shall be obtained by weighting the combined quality/technical and cost scores and adding them, as follows:

S = St x Tw + Sf x Fw Where S = total score St = combined technical score Sf = combined financial score Tw= weight assigned to technical score i.e. 0.7 Fw= weight assigned to financial score i.e. 0.3

The successful bidder shall be the bidder having the highest score. In the

event two or more bidder have same score in the final ranking, the bidder with higher/highest technical score shall be considered as successful bidder. In the case two or more bidder have same score in the final ranking and technical score, the bidder with higher/ highest turnover in preceding year shall be considered as successful bidder.

The firm obtaining the highest total score shall be the successful agency.

11. Terms & Conditions:

The Bidder selected shall abide by all the terms & conditions of MPTB as follows:

- i. The detailed project reports should be made in accordance to the Guidelines of "Museum/Theme Park Grant Scheme" of Ministry of Culture, Govt of India or any suitable Central / State Government's scheme as directed by MPTB.
- ii. The Bidder shall bear all the expenses whatsoever it may for the site visit.
- iii. The Bidder shall appoint any specialist/Architect/consultant if required for the saidwork at their own cost.
- iv. The Bidder shall follow the time schedule for the completion of various items of workas agreed upon. The time of performance so provided in the schedule shall be the essence of the contract.
- v. The appointment shall be done for both part- A and B mentioned in clause 6 of documents. Separate financial bids will be quoted by bidder. Firstly, consultant will be engaged for Part A and after budgetary allocations from State/ Central Govt Part -B of agreement will be applicable.
- vi. The Bidder fee for preparation of Detailed Project Report shall be released as per clause 7. TDS as per rules shall be deducted from the payment of Bidder fee.
- vii. MPTB shall have the right to terminate the appointment by giving 30 days notice in case the firm does not perform to the satisfaction of MPTB.
- viii. MPTB reserve the right to accept or reject any/all offers at any stage without assigning any reasons thereof.
 - ix. All the above documents of tender shall be signed by the firm & submitted with proposal in envelop 1.
 - x. All the corrigendum/extension regarding this tender will be informed through mail/letter.
 - xi. The work shall be awarded to who get highest marks as per QCBS mentioned in the tender. If financial quote of bidder is found suitable then, an agreement to be executed on stamp paper of as per state govt is rule with successful tenderer after award of work and complete tender document will form the part of agreement.
- xii. **Discharge of Functions to be Performed by the Bidder -** The Bidder hereby agrees that the fees to be paid as provided herein will be full discharge of

function to be performed by them and no claim whatsoever shall be against the Employer in respect of any proprietary rights on the part of any other party relating to the Detailed Project Report. The Bidder shall indemnify and keep indemnified the employer against any such claims and all costs and expenses paid by the employer in defending themselves against such claims. The Bidder shall always keep the employer indemnified against any claim concerning any other parties in connection with the discharge of their responsibility under the agreement.

- xiii. In the event of the failure of the Bidder to complete and do the work within time schedule as stated in the program chart and in a satisfactory manner or in the event of the Bidder committing a beach of any one or more of the terms and condition of the agreement, without prejudice to his rights to claim damages or any other rights or remedies under law, the employer shall be entitled to terminate the services of the consultancy of Bidder.
- xiv. In case of failure to complete the Detailed Project Report in proper time or abandonment of work or any other reason, the employer will be justified to levy penalty. The quantum of compensation will be determined by the MD, MPTB, subject to the maximum of 10% of the total fees payable.
- xv. In case of termination of the work, all details pertaining to Detailed Project Report submitted by the Bidder will be sole property of MPTB. MPTB will free to implement the details pertaining to Detailed Project Report directly or through any other Bidder, with or without making changes.
- xvi. Arbitration Any dispute or difference whatsoever arising between the parties with regard to the interpretation, construction, meaning, scope operation or effect of this agreement or the breach thereof shall be referred to the Managing Director, Madhya Pradesh Tourism Boardfor appointment of sole arbitrator as per provisions of the Arbitration and conciliation Act, 1996 as amended from time to time. The sole arbitrator shall not have any direct or indirect or any past or present relationship or interest in any of the parties. The Arbitration proceedings shall be held in Bhopal and the laws of India shall govern this agreement. The court in Bhopal shall have exclusive jurisdiction.

<u>12</u>. Selection Criteria

Financial proposal of the firm getting highest marks in technical evaluation will be opened & awarded if found financially justified.

The Authority will notify the successful tenderer in writing by letter and email. After finalization of detailed scope of work, terms & conditions, schedule, and professional fee for the services, the firm selected will be required to enter into a contract agreement with Authority to provide the envisaged services described in the Scope of work.

13. Letter of Award

After selection, a Letter of Award (the "LOA") shall be issued, in duplicate, by the Authority to the Agency shall, within 7 (seven) days of the receipt of the LOA, sign and return the duplicate copy of the LOA in acknowledgement thereof. In the event the duplicate copy of the LOA duly signed by the Agency is not received by the stipulated date, the Authority may, unless it consents to extension of time for submission thereof may consider second highest bidder for project. Also, can initiate the bidding process again for the other Qualified Bidders or may annul the bidding process and take steps to start a fresh bidding process.

After acknowledgement of the LOA as aforesaid by the Agency, it shall cause the Bidder to execute the Agreement. The Agency shall not be entitled to seek any deviation, modification or amendment in the Agreement.

14. Special conditions

- 1. **Conflict of Interest** The Bidder shall not receive any remuneration in connection with the assignment except as provided in the contract. The Bidder and its affiliates shall not engage in consulting or other activities that conflict with the interest of the employer under the contract.
- 2. The contract shall include provisions limiting future engagement of the Bidder for other services resulting from or directly related to the firm's consulting services in accordance with following requirements: -
 - A. The Bidder shall provide professional objective and impartial advice and at all times hold the employer's interest's paramount without any consideration for future work and that in providing advice they avoid conflicts with other assignments and their own interests. Conservative Professional shall not be hired for any assignment that would be in conflict with their prior or current obligations to other employers or that may place them in a position of being unable to carry out the assignment in the best interest of the employer without limitation on the generality of the foregoing Conservative Professional shall not be hired under the circumstances set forth below:
 - a. Conflict between consulting activities and procurement of goods, works or non- consulting services (i.e. services other than consulting services covered by these Guidelines) – A firm that has been engaged by the employer to provide goods, works or non-consulting services for a

project or any affiliate that directly or indirectly controls is controlled by or is under common control with that firm shall be disqualified from providing consulting services resulting from or directly related to those goods works or non-consulting services. Conversely, a firm hired to provide consulting services for the preparation or implementation of a project or any affiliate that directly or indirectly controls is controlled by or is under common control with that firm shall be disqualified from subsequently providing goods, works or services other than consulting services covered by these Guidelines resulting from or directly related to the consulting services for such preparation or implementation. This provision does not apply to the various from Conservative Professional, contractors or suppliers) which together are performing the Contractor's obligation under a turnkey or design and build contract.

- b. Conflict among consulting assignments Neither Bidder (including their personnel and sub- agency/organisation nor any affiliate that directly or indirectly controls is controlled by or is under common control with that firm shall be hired for any assignment that by its nature may in conflict with another assignment of the Bidder.
- c. Relationship with Employer's staff Bidder (including their experts and other personnel and sub- agency/organization that have a close business or family relationship with a professional staff of the Employer (or of the project implementing agency) who are directly or indirectly involved in any part of (i) the preparation of the TOR for the assignment (ii) the selection process for the contract or (iii) the supervision of such contract may not be awarded a contract unless the conflict stemming from this relationship has been resolved in a manner acceptable to the Employer throughout the selection process and the execution of the contract.
- d. Bidder shall submit only one proposal. If a Conservative Professional including a joint venture partner submit or participates in more than one proposal all such proposal shall be disqualified. This does not however preclude a consulting firm to participate as a sub- Conservative Professional or an individual to participate as a team member in more than one proposal when circumstances justify and if permitted by the tender.
- 3. Bidder Liability The Bidder is expected to carry out its assignment with

due diligence and in accordance with prevailing standards of the professional by the applicable law.

15.Performance Bank Guarantee/ Security Deposit

Within 10 days of the selected firm being intimated about its selection it has to submit a Performance Bank Guarantee of 3% of the contract value in the form of unconditional, unequivocal and irrevocable Bank Guarantee (BG) from any Scheduled Indian Bank and valid for contract duration plus six months and any applicable extension periods as may be mutually accepted. The bank guarantee must be drawn in the format as specified in Annexure B of this Tender Document.

16. Disqualification:

MPTB may at its sole discretion and at any time during the evaluation of proposal, disqualify any respondent, if the agency:

- a. Submitted the proposal after the response deadline.
- b. Made misleading or false representations in the forms, statements and attachments submitted in proof of the eligibility requirements.
- c. Exhibited a record of poor performance such as abandoning works, not properly completing the contractual obligations, inordinately delaying completion or financial failures, etc. in any project in the preceding three years.
- d. Submitted a proposal that is not accompanied by required documentation or is non-responsive.
- e. Failed to provide clarifications related thereto, when sought.
- f. Submitted more than one proposal.
- g. Was declared ineligible or Blacklisted by the Government of India/State/UT Government for corrupt and fraudulent practices.

17. Commencement and Termination of Services

i. The Consultant shall commence the Services within a period of 7 (seven) days from the date of issue of work order ("Effective Date") to the Firm by MPTB, unless otherwise agreed by the Parties.

ii. If the bidder firm does not commence the Services within the designated period as stated above, the MPTB may, by not less than 1 (one) weeks' notice to the firm, declare their appointment to be null and void, and the bidder shall be deemed to have accepted such termination. In the event of termination, MPTB may opt for Second bidder for award of work.

18. <u>Termination of Agreement:</u>

In case of Unavoidable circumstances or change in government policies which may prevent to go ahead with the project, MPTB may terminate the entire agreement or any part of the agreement without paying any compensation to the bidder. However, MPTB will make the payment up to the stage as per timeline up to which the bidder has completed the work and submitted the report and the security amount deposited will be returned. In case of Non-Performance or Unsuccessful completion of project by consultant. MPTB Reserves the right to terminate the agreement after giving one-month notice.

ANNEXURE-1

Checklist for Documents Submission

S. No.		Documents to be submitted Online	Bidder to Write Yes / No
1.		Tender Fee	
2.		Earnest Money Deposit (EMD)	
3.	Annexure 1	Checklist for Details Documents Submission	
4.	Annexure 2	Letter of Proposal	
5.	Annexure 3	Financial Proposal	
6.	Annexure 4	Particulars of the Applicant & Particular of Key personnel	
7.	Annexure 5	Curriculum Vitae (CV) of Key Personnel	
8.	Annexure 6	Statement of Legal Capacity	
9.	Annexure 7	Proposed Methodology and Work Plan	
10.	Annexure 8	Abstract of Eligible Assignments of Applicant	
11.	Annexure 9	Eligible Assignments of Applicant	
12.	Annexure 10	Bid Security Bank Guarantee	

I hereby the Bidder M/s.....Certify that I am submitting hard copies as well of all the above listed documents as mentioned in the Annexure 1.

Seal

Name

Company

NOTE: The Bidders may please note, if the Bidder does not submit the of the above-mentioned documents as per ANNEXURE-1 then their Tender is liable to be Disqualified.

Letter of Proposal (On Applicant's letter head)

(Date and Reference)

To,

The Managing Director Madhya Pradesh Tourism Board, 6th Floor, Lily Trade Wing, Jehangirabad , Bhopal – 462008 Madhya Pradesh, India

 Sub: Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P. Tourism Board for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)

Dear Sir,

- 1. With reference to your RFP Document dated, I/we, having examined all relevant documents and understood their contents, hereby submit our Proposal for selection as QCBS for the Project. The proposal is unconditional and unqualified.
- 2. We have read the provisions of the RFP document and confirm that these are acceptable to us. We further declare that additional conditions, variations, deviations, if any, found in our proposal shall not be given effect to.
- **3.** I/We shall make available to the Authority any additional information it may deem necessary or require for supplementing or authenticating the Proposal.
- **4.** I/We acknowledge the right of the Authority to reject our application without assigning any reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.
- **5.** I/We certify that in the last three years, we or any of our Associates have neither failed to perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award against the Applicant, nor been expelled from any project or contract by any public authority nor have had any contract terminated by any public authority for breach on our part.

- 6. I/We understand that you may cancel the Selection Process at any time and that you are neither bound to accept any Proposal that you may receive nor to select the QCBS, without incurring any liability to the Applicants in accordance with Clause 14 (Special condition)s of the RFP document.
- 7. I/We certify that in regard to matters other than security and integrity of the country, we or any of our Associates have not been convicted by a Court of Law or indicted or adverse orders passed by a regulatory authority which would cast a doubt on our ability to undertake the Consultancy for the Project or which relates to a grave offence that outrages the moral sense of the community.
- 8. I/We hereby irrevocably waive any right or remedy which we may have at any stage at law or howsoever otherwise arising to challenge or question any decision taken by the Authority in connection with the selection of QCBS or in connection with the Selection Process itself in respect of the above-mentioned Project.
- **9.** I/We agree and understand that the proposal is subject to the provisions of the RFP document. In no case, shall I/we have any claim or right of whatsoever nature if the Consultancy for the Project is not awarded to me/us or our proposal is not opened or rejected.
- **10.** I/We agree to keep this offer valid for 120 (one twenty) days from the Proposal Due Date specified in the RFP.
- **11.** I/We have studied RFP and all other documents carefully and also surveyed the Site. We understand that except to the extent as expressly set forth in the Agreement, we shall have no claim, right or title arising out of any documents or information provided to us by the Authority or in respect of any matter arising out of or concerning or relating to the Selection Process including the award of Project.
- **12.** I/We agree and undertake to abide by all the terms and conditions of the RFP Document. In witness thereof, I/we submit this Proposal under and in accordance with the terms of the RFP Document.

Yours faithfully,

(Signature, name and designation of the authorized signatory) (Name and seal of the Applicant)

Financial Bid

Name of Works: Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P. Tourism Board for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)

S.No.	Description of Work	Lump Sum Quoted Fee exclusive of GST (In Indian Rs.) both Words & figures
1.	Part-A:- Conceptualization, Designing, Preparation of Detailed Project Report for Pre-Historic Rock Art Park at Bhimbetka as per the scope of work mentioned in the tender.	
2.	Part-B:-Preparation of tender documents, BidProcess Management, Supervision ofexecution and quality control +preparation of tender document + BoQ.Preparation of working drawing, BOQstender documents and supervision ofexecution during the project.	
	Total	

(In words Rs ------)

(Signature and designation of the authorized signatory)

Name of the Applicant

Seal / Stamp

Particulars of the Applicant

1	Title of Project:				
2	State the following: Name of Company or Firm: Name of the Nodal Person appointed for the project:				
	Contact Details of the Nodal Person appointed the project -				
4	Particular of Key personnel whose details are provided by the bidder			r	
	Position for which proposed	Name	Educational Qualification	Total Experience in Number of Years/ Months	Experience with the Bidder firm in Number of Years/ Months

(Signature, name and designation of the authorized signatory)

Curriculum Vitae (CV) of Key Personnel

1 Proposed Position:

- 2 Name of Personnel:
- 3 Date of Birth:
- 4 Nationality:
- 5 Educational Qualifications:

Name of Course	Name of Institution /	Year of Passing
	University	

6 Employment Record:

(Starting with present position, list every employment held in reverse order.)

Name of Organization	Designation	From	То

7 Details of Specific Experience

(Details of specific assignments relevant to the key personal for technical evaluation of team shall be given in the following format)

- 1. Name of the project:
- 2. Cost of the Project:
- 3. Consultancy Fee for the Project:
- 4. Name of the Client:
- 5. Name and contact number of Client's representatives (Reference):
- 6. Location:
- 7. Position held:
- 8. Duration for which position held:
- 9. Salient Features of the Project:

10. Role assigned:11. Activities performed:

(Use additional rows for each project)

Certification:

(a). I am willing to work on the Project and I will be available for entire duration of the Project assignment as required.

(b). I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me including qualifications and experience.

Signature..... Name of the Key Personnel) Place..... Date..... Countersigned by (Signature, name and designation of the authorized signatory of the Bidder)

Notes:

(i). Use separate form for each Key Personnel(ii). Additional rows may be added as required

Statement of Legal Capacity (*To be forwarded on the letter head of the Applicant*)

Ref. Date:

To,

To,

The Managing Director Madhya Pradesh Tourism Board, 6th Floor, Lily Trade Wing, Jehangirabad , Bhopal – 462008 Madhya Pradesh, India

Sub: Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P.
 Tourism Board for Conceptualization, Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP)

Respected Sir,

We hereby confirm that we satisfy the terms and conditions laid out in the RFP document.

We have agreed that _____ (insert individual's name) will act as our representative and has been duly bidder to submit the RFP.

Further, the bidder signatory is vested with requisite powers to furnish such letter and authenticate the same.

Yours faithfully,

(Signature and designation of the authorized signatory)

Name of the Applicant

Seal / Stamp

Proposed Methodology and Work Plan

The proposed methodology and work plan shall be described as follows:

- Understanding of Scope of work (not more than two pages) The Applicant shall clearly state its understanding of the scope of work as mentioned in clause 6 and also highlight its important aspects. The Applicant may supplement various requirements of the TOR and also make precise suggestions if it considers this would bring more clarity and assist in achieving the Objectives laid down in the TOR.
- 2. Methodology and Work Plan (not more than three pages) The Applicant will submit its methodology for carrying out this assignment, outlining its approach toward achieving the Objectives laid down in the TOR. The Applicant will submit a brief write up on its proposed team and organization of personnel explaining how different areas of expertise needed for this assignment have been fully covered by its proposal. In case the Applicant is a consortium, it should specify how the expertise of each firm is proposed to be utilised for this assignment. The Applicant should specify the sequence and locations of important activities, and provide a quality assurance plan for carrying out the Services.

Abstract of Eligible Assignments of the Applicant

S. No.	Name and Type of Eligible Assignment i.e. Eligible Design Assignments-Similar Facilities/Eligible Design Assignments-Building Infrastructure Facilities/Eligible Construction Supervision Assignments	Name of Client	Cost of Assignment/Total Project Cost (in Rs. Crore)	Duration of Completion
(1)	(2)	(3)	(4)	(5)
1				
2				
3				
4				
5				

Note: The Applicant may attach separate sheets to provide brief particulars of other relevant experience of the Applicant.

Note: For each of the Eligible Assignments being stated by the Applicant, the Applicant shall in support submit client certificate/work order/letter of award/copy of agreement/ statutory auditor's certificate/chartered accountant certificate for such assignment stating clearly the project cost of such assignment and completion details.

Eligible Assignments of Applicant

1.	Name of Applicant:	
2.	Name and Type of Eligible Assignment i.e.	
	Eligible Design Assignments-Similar	
	Facilities/Eligible Design Assignments-	
	Building Infrastructure Facilities/Eligible	
	Construction Supervision Assignments, as	
	the case may be.	
3.	Other particulars of the Eligible Assignment	
5.	Other particulars of the Englote Assignment	
4.	Description of services performed by the	
	Applicant Firm:	
5.	Name of client and Address:	
5.	(indicate whether public or private)	
6.	Name and telephone no. of client's	
	representative:	
7.	Estimated capital cost of the Project (in Rs	
	crore):	
8.	Payment received by the Applicant (in Rs.	
	crore):	
9.	Start date of the services (month/ year):	
10.	Finish date of the services (month/ year):	
11.	Brief description of the Project:	
T		1
It is	certified that the aforesaid information is true as	nd correct to the best of my knowledge and belief.
		(Signature and name of outhoursed signature)
		(Signature and name of authorized signatory)

Notes:

- 1. Use separate sheet for each Eligible Assignment.
- 2. For each Eligible Assignment, the Applicant shall submit a client certificate/work order/agreement copy/letter of award/statutory auditor's certificate/chartered accountant certificate as supporting document to evidence that the Applicant was involved in such an Eligible Assignment and specifying the project cost of such assignment.

Annexure 10 – Format of Performance Bank Guarantee

From a Public Sector Bank only

This Deed of Guarantee executed on this _____day of _____2022 at ______by_____ (Public Sector Bank only), having its Head Office/Registered Office at ______ and inter-alia a Branch Office at ______ (hereinafter referred to as the Bank. or the Guarantor', which expression shall unless it be repugnant to the subject or context hereof be deemed to include its successors and assigns)

In favor of Madhya Pradesh Tourism Board. (MPTB), 6th floor, lily trade wing centre, Jehangirabad, Bhopal.-462008

1. (hereinafter referred to as "MPTB")

WHEREAS

A. [.....], a company within the meaning of the Companies Act, 1956 and having its Registered

Office at [____] (herein after referred to as "Bidder ", which expression unless repugnant to the subject or context includes its successors, legal representatives and permitted assigns) has been awarded the contract for Appointment of Organization from the list of empaneled Agencies providing consultancy for various Museums or similar projects by M.P. Tourism Board for **Conceptualization**, **Designing, Preparation of DPR, Tender documents, Bid Process Management & Supervision during execution of Pre-Historic Rock Art Park at Bhimbetka (MP).** As part of the Contract, the Bidder has to provide a Performance Guarantee for an amount equivalent to 3% of the Bid Price in the format specified;

B. At the request of the Bidder, the Guarantor has agreed to provide this guarantee, being these presents, guaranteeing the due and punctual performance/discharge by the bidder of its obligations under the said contract during the implementation period.

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS

A. The Guarantor hereby irrevocably guarantees the due and punctual performance by the bidder of all its obligation under the said Agreement during the implementation period;

B. The Guarantor shall, without demur, pay to MPTB sums not exceeding in aggregate Rs. _____

(Rupees ____) within five (5) calendar days of receipt of a written demand therefore from MPTB stating that the BIDDER has failed to meet its performance obligations under the said contract during the implementation period. The Guarantor shall have not to go into the veracity of any breach or failure on the part of the bidder or validity of the demand so made by MPTB and shall pay the amount specified in the demand notwithstanding any direction to the contrary given or any dispute whatsoever raised by the Vendor or any other person. The Guarantor's obligations hereunder shall subsist until all such demands are duly met and discharged in accordance with the provisions hereof;

- C. In the event of delay on the part of the Guarantor to pay on demand, the Guarantor shall be liable to pay interest at the rate of fifteen (15) per cent, compounding quarterly, to MPTB. There shall not be any delay in payment of the guaranteed amount and payment of interest shall not be an excuse for delaying the payment of guarantee amount. Time is the essence of this Performance Guarantee; The Guarantor shall also indemnify and keep MPTB indemnified against all losses, damages, costs, charges claims and expenses whatsoever which MPTB may suffer, pay or incur by reason of or in connection with any default on the part of the Vendor, including legal proceedings taken against the said BIDDER and/or the Guarantor for the recovery of the monies referred to above;
- E. The Guarantor hereby agrees that without the concurrence of the Guarantor, MPTB and the BIDDER shall be at liberty to vary, alter or modify the terms and conditions of the contract executed by the MPTB with the BIDDER, and in particular to defer, postpone or revise the payment schedule under the contract, modify the work at site and payment of interest or other monies under the contract on such terms and conditions as maybe considered necessary by MPTB;
- F. The Guarantor agrees that its liability under this guarantee shall in no manner be affected by any such variation, alteration, modification, waiver dispensation with or release of security and that no further consent of the Guarantor is required for giving effect to any such variation, alteration, modification, waiver dispensation with or release of security;

- G. This Guarantee shall be enforceable against the Guarantor notwithstanding that any security or securities comprised in any instrument executed or to be executed by the BIDDER in favor of MPTB may at the time when the proceedings are taken against the Guarantor of this guarantee be outstanding or unrealized or lost. In order to give effect to this Guarantee, MPTB shall be entitled to treat the Guarantor as the principal debtor;
- H. This Guarantee shall be irrevocable and shall remain in full force and effect until ______ (2 years + 60 days from the date of signing of agreement) unless discharged/released earlier by MPTB in accordance with the provisions of the said contract. The Guarantor's liability in aggregate shall be limited to a sum of Rs. _____ (Rupees _____ only);
- I. This Guarantee shall not be affected by any change in the constitution or winding up of the bidder /the Guarantor or any absorption, merger or amalgamation of the bidder/the Guarantor with any other person;
- J. The Guarantor has power to issue this Guarantee and discharge the obligations contemplated herein, and the undersigned is duly authorized to execute this Guarantee pursuant to the power granted under _____.

All future correspondence with reference to this Guarantee shall be made to(Bank Name and Address).

The jurisdiction in relation to this Guarantee shall be the Courts at MADHYA PRADESH and Indian Law shall be applicable.

IN WITNESS WHEREOF THE GUARANTOR HAS SET ITS HANDS HEREUNTO ON THE DAY, MONTH AND YEAR FIRST HEREINABOVE WRITTEN.

SIGNED AND DELIVERED by _____ Bank by the hand of _____, its _____ and authorized official.